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18085

General Scope of Work
The scope of work is for project management, inspection, and material testing services of the SH 14

Poudre River Bridge Replacement project. The Poudre River Bridge (structure B-16-D) is located on SH
14 (Mulberry Ave.) in Fort Collins between Riverside and Lemay Ave.

During Construction, CDOT anticipates utilizing approximately:
1 Consultant Project Engineer (have significant bridge experience)
1 Consultant Asst. Project Engineer
1 Consultant Office Engineer
2 Consultant Inspectors (bridge experience preferred)
2 Consultant Materials Testing Technicians

The Project Engineer will be responsible for the day to day responsibilities and duties associated with
CDOT contract administration. These responsibilities and duties include supervision of project staff,
verbal and written correspondence with the Prime and Sub-Contractors, inspection of materials and
methods of construction to verify compliance with CDOT and contract specifications, preparing monthly
pay estimates, reviewing and approving Methods of Handling Traffic (MHT’s), monitoring the project
schedule and financial status, reviewing certified payrolls, resolving material and traffic control issues,
and coordination/contact with local entities and business with respect to construction activities.

The inspectors will be responsible for day to day activities as assigned by the Project Engineer. These
responsibilities may include documentation and inspection of construction activities, supervision and
documentation of time and material work, and preparation of daily diaries documenting contractor
activities and relevant observations.

The material testers will be responsible for materials sampling, testing, documentation and project
inspection as required and as directed by the Project Engineer.

Definitions

CDOT Resident Engineer — The CDOT Resident Engineer is responsible to the Region Program Engineer
for the quality and successful completion of a transportation project. The Resident Engineer authorizes
interim and final payments and all changes to Contracts for all Consultants and Contractors.

CDOT Project Engineer — The CDOT employee assigned by the Resident Engineer to manage the day to
day administration of this contract. The CDOT Project Engineer may or may not be on the project site
full-time.

Consultant - The firm or corporation providing personnel under this agreement to perform construction
services as outlined herein.
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Consultant Project Engineer - The Consultant employee assigned by the Resident Engineer to be the
Chief Engineer’s duly authorized representative. The Consultant Project Engineer is in direct charge of
the project work and is responsible for the administration and satisfactory completion of the project
under contract. The Consultant Project Engineer will be a licensed Professional Engineer registered in
the State of Colorado.

Consultant Assistant Project Engineer (CAPE) — A consultant employee who assists the Consultant
Project Engineer in the administration of the CDOT contract with the Contractor. The Consultant
Assistant Project Engineer will report directly to the Consultant Project Engineer. The CAPE, if a
Professional Engineer licensed in the State of Colorado, may be the same person as the Consultant
Professional Engineer.

Consultant Office Engineer — A consultant employee who assists the Consultant Project Engineer in the
administration of the CDOT contract with the Contractor. Duties performed by the Consultant Office
Engineer do not necessarily need to be performed on the project site and may include Pay Estimate
preparation in Site Manager, CPM schedule tracking and review, etc. The Consultant Office Engineer
position is not anticipated to be full-time and may be the same person as the Consultant Assistant
Project Engineer based on qualifications and team staffing.

Consultant Inspector or Materials Testing Technician (MTT) - Consultant employee who performs
construction materials-testing services, construction inspection, and other project-related services
under the responsible charge of the Consultant Project Engineer, and at the direction of the CDOT
Resident Engineer.

CDOT Inspector or Materials Testing Technician (MTT) - CDOT employee who performs construction
materials testing services, construction inspection, and other project-related services under the
responsible charge of the Consultant Project Engineer, and at the direction of the CDOT Resident
Engineer.

Contractor - The individual, firm, or corporation contracting with CDOT to construct a transportation
project.

Work Duration

The time period for the work described in this scope of work covers the period from approximately late
November 2013 to June 30, 2016. Construction is anticipated from approximately late January 2014 to
June 30, 2015. Project submittals and meetings, such as schedule, methods statements, and pre-
construction and partnering meetings, are expected to begin a few weeks before construction begins
(approximately January 16, 2014). The Consultant Project Engineer is expected to coordinate, attend
and review this work. The full-time Project Engineer will be required when construction activities
commence. Work may be required at night and/or day, on weekends, holidays and/or on a split-shift
basis. Work weeks may be in excess of or less than the standard 40-hour week.
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Conditions Applicable to all Consultant Personnel: Overtime/Travel
Pay/Commute Miles/Per Diem
Overtime hours will be paid by CDOT at the same rate as regular, non-overtime hours. Travel time will

not be paid. Commuting mileage (limited to 120 miles per day or actual round-trip commuting distance,
whichever is less), will be paid. In lieu of payment for Commuting mileage CDOT will pay per diem in
accordance with State Fiscal Rules.

Authorization to Proceed
Work shall not commence until the written Notice to Proceed is received by the consultant, and shall be

completed in the time specified

Routine Billing & Reporting
The Consultant shall provide the following on a regular basis:

1) Monthly billing formats, suitable to the Consultant Project Engineer and CDOT Resident
Engineer, for all contract activities performed by the Inspection Consultant.

2) Periodic reports and billings required by CDOT Procedural Directive 400.2.

3) Weekly time cards for consultant personnel. The Consultant Project Engineer, prior to billing,
must sign these time cards.

The consultant shall bear all costs related to delay of construction when the Consultant fails to
provide qualified personnel when required. The Consultant’s monthly payments may be withheld
for that portion of the work for which the consultant personnel fail to provide accurate and timely
reporting.

Status of Contract

The consultant shall monitor the fiscal status of the contract, and advise the CDOT Project Engineer of
any potential need to supplement their contract. Failure to monitor contract status and provide timely
notification may result in discontinuation of the Consultant’s services.

Project Standards

All documentation shall be in accordance with the latest versions of the Colorado Department of
Transportation’s Construction Manual, Field Materials Manual, CDOT Laboratory Manual of Test
Procedures, Colorado Department of Transportation Inspector’s Checklist, Standard Specifications for
Road and Bridge Construction, the Supplemental Specifications, applicable M & S standards, and the
plans and specifications currently in use when the construction project is advertised or revised under
advertisement.

References to “the specifications” shall include all applicable CDOT Standard Specifications for Road and
Bridge Construction including Supplemental Specifications, Project Standard Revisions and Project
Special Provisions, and project plans and specifications.
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Proposed work procedures shall be coordinated with the Project Engineer and Resident Engineer prior
to the start of work.

Labor, Materials, Vehicles & Equipment

The Consultant shall furnish all personnel, equipment and transportation required to perform the work.
Consultant personnel shall have appropriate vehicles (equipped with flashing amber beacon), cell
phone, computers, and miscellaneous equipment (calculator, office and lab supplies, safety equipment,
etc.) required for performing the work.

Each consultant staff shall be supplied with a state of the art computer w/modem (phone, ISDN or cable
as required) and wireless aircard, a writeable CD drive, a color printer (that can be networked for all
staff or black/white for other staff), a scanner (capable of scanning 11”x17” sheets), and loaded with the
most current version of MS Office software (& Site Manager or QA/QC program if applicable).

The Consultant shall have digital cameras available to staff at all times and document the project
accordingly submitting CD’s with relevant photos to the CDOT Resident Engineer on a regular basis.

Personnel qualifications, staffing level, and number and types of vehicles shall be subject to the approval
of the Resident Engineer. The Consultant shall assign personnel for the duration of the project unless
otherwise approved by the CDOT Project Engineer.

The following equipment shall be furnished by the consultant tester for each project in sufficient
quantity and in good working order (with current calibration) to ensure accurate performance of all
work required in a timely manner:

¢ Nuclear Asphalt Content Gauge

¢ Nuclear Moisture-Density Gauge

e Concrete air meter, slump cone, and other concrete testing equipment.

e Sieves for aggregates and soil gradations

e Electronic scales

e Asphalt & A/C sample containers and small tools

e Proctor equipment for soil curves and one point tests

e Atterburg, Rice value, and Sand Equivalent equipment

e Sample drying equipment

e Concrete cylinder molds which meet AASHTO requirements except that paper molds shall not
be used, and plastic molds shall not be reused

¢ Miscellaneous equipment for performing the required soils, asphalt and concrete tests

Engineer’s Certification

The CDOT Resident Engineer shall be the final authority regarding acceptance of work performed by the
Consultant. The CDOT Resident Engineer shall be the final authority regarding acceptance of work not
conforming to the plans and specifications.
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The Consultant Project Engineer shall certify in writing that all inspection and Construction Management
conforms to the plans, specifications, and purpose of design.

The Consultant Professional Engineer shall be available during construction and will be utilized as
needed to provide engineering guidance and oversight of the Consultant’s employees. The number and
types of personnel may be adjusted up or down to meet project workload and Contractor’s schedule.

The Consultant Professional Engineer shall meet with the CDOT Project Engineer if it is anticipated that
Consultant services may not be required for a period exceeding one week. A procedure shall be agreed
upon at the Initial Project Meeting to address this issue.

Work Description

Construction Administration Services

Task 1.0 Construction Management Support
Provide CDOT Project Engineer with the following construction management and inspection
support.

1.1 Construction Coordination: Regularly scheduled weekly and as-needed meetings will be

conducted with the Contractor and other involved parties to review, update, and
coordinate construction activities. Weekly meetings will include a review of issues that
are impacting progress, the cost to complete the work, and significant situations
encountered related to the construction of the project. Meeting minutes will be
prepared to document items discussed, decisions reached, direction given, and actions
to be taken.

1.2 Review of Contractor’s Method of Handling Traffic: Review and approve the

Contractor’s Method(s) of Handling Traffic (MHT) submittals. During construction,
monitor the Contractor’s MHT for implementation of traffic signing, barriers, and other
traffic control measures in accordance with the approved plan.

1.3 Review of Construction for Conformance with Plans and Specifications: Monitor the

Contractor’s construction activities with respect to the contract documents and relevant
schedule submittals governing the performance of the work. Resolve construction
problems and/or recommend action for their resolution, as they relate to changed field
conditions or conflicts in the contract documents. Coordinate with the designer during
construction for implementation of revisions to the plans as may be required.
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1.4

15

1.6

1.7

1.8

Review of Progress Schedules & Processing Shop/Working Drawings Submitted by the

Contractor: Schedule submittals shall be thoroughly reviewed for completeness and
accuracy. Appropriate action shall be taken when deficiencies are noted.

Submittals, design drawings, shop drawings, materials, and test procedures received
from the Contractor will be forwarded to appropriate CDOT design personnel for review
and approval. Approved drawings will be returned to the Contractor, as well as a copy
retained for use during the remainder of the project.

Daily Quality Control Inspection & Quantity Control: Perform daily quality control

inspections of construction activities to document activities performed and assessment
of conformance with the contract documents in accordance with Section 2 of this Scope.
Inspection items may include but are not limited to excavation, backfill, and compaction
operations; concrete placement; paving; drainage; utilities; structures; signing and
striping; landscaping; and traffic control installations.

Quantities of work elements constructed will be measured and recorded to support the
preparation and processing of progress pay estimates to the Contractor. Quantities will
be documented in an interim quantity book for tracking of quantities constructed as
compared to the original design quantities on the project. Quantities of work will be
agreed upon with the Contractor and then reflected in monthly progress pay estimates
prepared by the Consultant’s staff. Assist CDOT in resolving disputes in quantities with
the Contractor prior to the preparation of the pay estimate.

Materials Testing: Direct, coordinate, supervise, monitor, manage and administer all

materials sampling and testing to ensure that the required sampling, materials testing
and documentation is obtained in a timely manner and maintained in accordance with
the Materials Manual and Contract requirements to verify the quality of the work
performed by the construction contractor.

Project Documentation: Maintain project submittal register, track project

correspondence, check daily diaries, prepare inspectors progress reports, and complete
appropriate CDOT paperwork and forms.

Contaminated Material Notification: Monitor construction operations and notify the

CDOT Project Engineer immediately when contaminated material is encountered or
developed on the project. When such material is identified, procedures developed by
the Contractor to mitigate the problem will be reviewed and a recommendation
provided.

Lead paint has been identified on the existing structure.
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Task 2.0

Task 3.0

1.9 Check Surveying: Provide quality control surveying and quantity verification as needed.

(If the Contract includes a Construction Surveying pay item, then the Contractor is
responsible for performing all surveying required to properly layout and construct the
work covered under the Contract.)

Post Construction Support
2.1 Completion, Inspection and Punch List: Conduct a final inspection with the Contractor,

CDOT Resident Engineer, CDOT Project Engineer, CDOT Maintenance representative(s)
and City of Fort Collins representative (s) upon substantial completion. The result of the
inspection is the development of a punch list of remaining and/or outstanding work to
be performed by the Contractor prior to final project acceptance.

2.2 As-Constructed Drawings: Complete as-constructed drawings of work completed by the

Contractor including final pay quantities.
2.3 Completion Inspection and Close-Out: Following the completion of all punch list items

by the Contractor, conduct a final inspection with representatives from the Contractor,
the City of Fort Collins, and CDOT, to confirm the completion of all work. The result of
this inspection will constitute final project acceptance.

2.4 Preparation of Final Pay Estimate: Determine final quantities with appropriate

supporting documentation and checks and prepare final pay estimate.

Project Management
3.1 Progress Reports: Prepare monthly progress reports for the CDOT Project Engineer

documenting project progress, conformance with Contractor’s schedule, status of
change orders, and potential or ongoing problems.

3.2 Change Orders: Prepare project change orders and minor contract revisions. Obtain
Resident Engineer’s pre-approval for all changes.

3.3 Project Coordination: Track, update and monitor project costs versus budget and notify

CDOT Project Engineer of anticipated problems in a timely manner. Coordinate project
personnel including inspectors and material testers.

3.4 Certified Payroll: Review certified payroll documentation provided by the Contractor
and conduct random interviews of Contractor employees to determine if the Contractor
is in conformance with CDOT EEO/Labor Compliance policies.

Deliverables generated during the project will include the following and will be submitted throughout

the duration of the project, or at specific dates commensurate with the deliverable’s intent:

¢ Monthly Progress Reports.

* Project correspondence generated and received during the project.

¢ Project Materials Testing Records including all required test reports and certifications.

e Monthly progress pay estimates.
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e Construction management records generated including minutes of meetings, project diary,

inspection reports, quantity records, contract modification orders, schedules, and other

documentation as prepared during the course of construction in accordance with CDOT

requirements.

e Complete “as-constructed” plans.

Inspection Services

Inspection work shall conform to the CDOT Construction Manual, the Inspector Checklist and

SiteManager requirements. Each of the Consultant's field inspectors shall maintain a daily diary for each

day the Consultant performs work on the project. They shall use CDOT’s Form 103 or automated 103a -

Project Diary, or other form approved by the Resident Engineer. SiteManager documentation

procedures will apply. The contents of the diary shall be brief and accurate statements of progress and

conditions encountered during the prosecution of the work. Editorial comments are not to be

incorporated in the diaries or on any written correspondence applicable to the project. A copy of the

daily diary shall become a part of the permanent project record.

Inspection responsibilities may include but are not limited to the following:

1.

10.

11.

Preparing and transmitting updates of construction activities to the CDOT’s Public
Information Officer.

Periodic reports and billings required by CDOT Procedural Directive 400.2.

Monitoring and documenting contractor payroll compliance.

Participation in weekly progress meetings with contractor, subs, utilities and other
interested parties.

Securing project documentation from the contractor.

Anticipating project problems and directing solutions to the Consultant Project
Engineer.

Reviewing drawings and data submitted by the construction contractor and suppliers for
conformance with the specifications. Inform and obtain concurrence as needed from
the Consultant Project Engineer and keep relevant documentation for project records.
Maintaining accurate notes reflecting actual construction details to be used in
preparation of as-constructed plans.

Communicating with adjacent landowners as required toward resolving issues that arise
due to construction.

Review and approve the Contractor's Method of Handling Traffic if delegated by the
Consultant Project Engineer.

Monitoring compliance with and taking appropriate action to preserve safety on the
project for all workers and traveling public in accordance with Method of Handling
Traffic (MHT) and the Manual of Uniform Traffic Control Devices (MUTCD).
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12. Initial, follow up, and final inspections of work in progress including interim and final
measurements and coordination with Consultant Tester to ensure materials testing
requirements are met.

13. Promptly notifying contractors and Consultant Project Engineer of non-compliance with
the contract plans and specifications.

14. Performance of special tests, investigations, or monitoring which are required to fulfill
the intent of the CDOT inspection program.

15. Preparation of inspection documentation for development of progress payments for the
contractor in accordance with prescribed procedures.

16. Submittal of standard documentation reports no later than the following working day.

17. Preparation of routine correspondence to the contractor, CDOT Staff, local agencies,
etc.

18. Providing liaison and communication to contractor field crews.

19. Assist the Consultant Project Engineer with preparation of final “As Constructed” plans.

20. Assist in preparing punch lists of uncompleted work, non-conformance reports, and
deficiency notices.

21. Assist in preparing responses to contractors' and suppliers' requests for information,
submittals, change notices, claims, and correspondence.

Materials Testing

The consultant shall sample, test, inspect and document all materials generated and produced on the
project. This includes: materials delivered to the project that are listed in the Summary of Approximate
Quantities in accordance with the SCHEDULE in the Field Materials Manual; materials that may be added
to the project through contract modification; and altered material quantities whether increased or
decreased. The consultant’s Project Engineer and field tester(s) shall review project quantities on a
monthly basis to ensure that sufficient tests have been performed for the material placed to date. The
consultant shall also provide any other services as requested by the CDOT Resident Engineer or
Consultant Project Engineer.

Testing of materials that are specifically designated to be pre-inspected or pre-tested by this or any
other Department of Transportation shall remain the responsibility of CDOT. The consultant shall
document and transport samples of any and all materials to the CDOT Central Laboratory that are
required to be tested by CDOT regardless of pre-inspection or pre-testing responsibilities. The items and
test frequencies of Department tested materials shall be in accordance with the column titled “Central
Laboratory” in the SCHEDULE. The EXCEPTION shall be when the specific project task order is set-up to
randomly sample and test highway striping paint. The consultant shall have the ability to sample and
submit paint samples to a certified lab designated testing.

The consultant shall sample, test and inspect those specified materials utilized in construction. Other
services may be requested in writing by the CDOT Resident Engineer. Test results and inspection
observations shall be documented by the consultant and approved by the Consultant Project Engineer in
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accordance with the references cited above in Project Standards. The materials tester will be
responsible for materials sampling, testing, and documentation as directed by the Project Engineer to
supplement the project testing staff during peak periods. The materials tester needs to be certified to
perform the project sampling and testing in accordance with CDOT requirements. These requirements
typically include the following certifications: CAPA levels A&B, ACl, and WAQTC, and nuclear gauge
operation.

Initial Project Meeting

The Consultants, CDOT staff, and other interested parites (ie. City of Fort Collins, key utility companies)
shall meet to coordinate and schedule the required work. The Consultant shall complete all work in
accordance with the approved schedule.

Documentation

The Consultant shall provide all correspondence and applicable CDOT forms to the Resident Engineer or
his authorized representative for review and signature.

The Consultant personnel shall be capable of preparing CMQ'’s, justifications for CMO’s and MCR’s; price
justification (force account analysis); review of MHT’s, construction quantity calculations required for
this type of project; inspection reports; daily diaries; site manager; review of 205’s; and other
construction administration documentation required per CDOT construction manual.

Each of the Consultant's personnel shall maintain a daily diary for each day they perform work on the
project. They shall use CDOT’s Automated Form 103a - Project Diary unless otherwise approved by the
Resident Engineer. The contents of the diary shall be brief and accurate statements of progress and
conditions encountered during the prosecution of the work. Editorial comments are not to be
incorporated in the diaries or on any written correspondence applicable to the project. A copy of the
daily diary shall be given to the Consultant Project Engineer within one working day of its date.

Personnel Qualifications

Consultant shall have strong experience in critical path scheduling, public relations, bridge construction,
utilities, environmental work and compliance, and retaining walls. The Project Engineer will be expected
to handle the schedule and daily public-relations issues. The Consultant will be expected to work in Site
Manager and be thoroughly familiar with CDOT forms and documentation requirements. Personnel
qualifications and staffing levels for the project shall be subject to the approval of Resident Engineer.
CDOT will reserve the right to review the resume and interview any new proposed staff to the project.
The Consultant shall be certified as defined by the requirements set.

The Consultant Project Engineer (PE) will work on the project at the level of Project Engineer, and shall
have at least 4 years of experience as a Project Engineer, either with CDOT or as a consultant.
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Personnel provided by the consultant who do not meet all of the specified requirements, or who fail to
perform their work in an acceptable manner, shall be removed from the project when determined and
directed by the Resident Engineer.
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CONSTRUCTION MANAGEMENT REQUIREMENTS
CHECKLIST

The following checklist shall be used to establish the Construction Management responsibilities of the
individual parties for this project.

The checklist shall be prepared by placing an “¥™” under the responsible party opposite each of the tasks
listed below.

When a task does not apply to the project, not-applicable “NA” shall be placed under both parties.
Tasks that will be performed by CDOT Headquarters staff will be so indicated.

The Region in accordance with established policies and procedures shall determine who will perform all
other tasks that are the responsibility of CDOT.

DESCRIPTION OF TASK CONSULTANT CDOT
1. Conduct the Pre-Bid conference, answer all
guestions, and maintain a log of all decisions given v

and/or made.

2. Show project work site to prospective bidders,
answer all questions regarding plans and

specifications, and maintain a log of all decisions Y
given and/or made.

3. Coordinate all construction contract activities with v
appropriate stakeholders.

4. Distribute ten award sets of plans and specifications v

to the CDOT Resident Engineer.

5. Issue Notice to Proceed to the Contractor. v

6. Schedule, conduct and prepare minutes of all
project meetings as follows:

a. Job Showing v

Pre-construction Conference

Partnering Workshop (if required)

ANRAN

Weekly Project Meetings

olalo|o

Pre-Survey Conference (if required):

i. Construction Staking

ii. Survey Monumentation

Bridge Construction Communications

Structural Concrete Pre-pour Conference

Concrete Pavement Prepaving Conference

ASRSAYRAYRYAN

HBP Prepaving Conference

|~ |>|w [

Contractor Weekly Safety “Tool Box”
Meeting

AN
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DESCRIPTION OF TASK CONSULTANT CDOT
7. Public Relations:
a. Prepare and coordinate with CDOT and
others to publish and distribute public
notices of all planned construction activities
and schedules to the media, property v
owners, local residents, tenants, and other
appropriate stakeholders affected by the
project.
b. Perform public relation tasks with
appropriate individuals as requested by v
CDOT.
c. Explain construction and work with adjacent
property owners to resolve issues that arise v
during construction.
8. Review, comment, accept and/or approve as
appropriate the following submittals: Note: This list
is not all-inclusive and other submittals may require
action as directed by CDOT.
a. CDOT Form # 205 — Sublet Permit
Application after Form #713 has been v
checked by the Region EEO Administrative
Program Specialist.
b. Method of Handling Traffic v
c. Progress Schedules v
d. Method Statements v
e. Shop drawings per 105.02 v
f.  Working drawings per 105.02 v
g. Other submittals per 105.02 v
h. All EEO, Labor compliance requirements v
i. Other submittals as directed v
9. Construction inspection including calculations,
measurements, and documentation of interim and v
final pay quantities as directed by the Project
Engineer.
10. Contact Modification Order (CMO), Minor Contract
Revisions (MCR), and Pay Estimates
a. Prepare CMQ’s, MCR’s and Pay estimates
with proper documentation (including all v
Site Manager entry).
b. Review and Approve CMQ’s, MCR’s, and Pay v
Estimates
11. Perform required EEO/AA/DBE/OJT or labor
compliance tasks as requested as follows:
a. Conduct Contractor/Subcontractor reviews v

to ensure conformance with the Equal
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DESCRIPTION OF TASK

CONSULTANT

CDOT

Employment Opportunity (EEOQ)/Affirmative
Action (AA)/DBE/OJT requirements
contained in the contract. (Standard Special
Provisions, Project Special Provisions and
FHWA Form 1273.)

Complete and submit to the CDOT Resident
Engineer, the required number of CDOT
Form 280 — Equal Employment Opportunity
and Labor Compliance Verification.

Monitor DBE participation to ensure
compliance with the “commercially useful
function” requirements.

Complete and submit to the CDOT Region
EEO Administrative Program Specialist, the
applicable number CDOT Form #200 — OJT
Training Questionnaire, when project
utilizes OJT’s.

Check certified payrolls to verify
contractor/subcontractor compliance with
contract requirements. Project personnel
trained in payroll checking shall complete
the checking. (Contact the Region EEO
Administrative Program Specialist for
training requirements.)

Coordinate submittals by Contractor and all
subcontractors of FHWA Form 1391
(Highway Construction Contractor’s Annual
EEO Report) to the CDOT Region EEO
Administrative Program Specialist.

12. Materials:

a.

CDOT Form # 250 — Materials
Documentation Record:

i. Fill out and distribute CDOT Form #
250 before the Contractor
commences work.

ii. Complete Form # 250 after work is
completed; distribute per
instructions in CDOT Materials
Manual.

Approve changes to the Typical Section
(requires a CMO).

Development, checking and design mix
approvals:

i. Concrete

v’ submit to CDOT

ii. Hot Bituminous Pavement

v’ submit to CDOT

Page 15 of 15




SH 14 Poudre River Bridge Replacement

FBR 0142-055

18085
DESCRIPTION OF TASK CONSULTANT CDOT
d. Acceptance of manufactured products v
e. Inspecting fabrication of structural steel and v

precast concrete structural components.
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